
 

Staff Report

 
 

Report To:  Dan Best, Chief Administrative Officer 

From: Don Giberson, Environmental Services Director 

Date:         April 3 2018 

Report:  ESD.18.13 

Subject: Tender Results for Watermain Replacements on 

Dashwood Road from Shipka Line to Bronson Line; 
Shipka Line from South Road to Kirkton Road; and 

the Easement from Huron Street to McTaggart Line. 

 
 

Recommendations: 

That South Huron Council receive the report from Don Giberson, ESD 

Director RE: Tender Results for Watermain Replacements on Dashwood Road 
from Shipka Line to Bronson Line; Shipka Line from South Road to Kirkton 

Road; and the Easement from Huron Street to McTaggart Line AND; 

That South Huron Council accept the tender received from the low bidder 

Robinson Farm Drainage Limited and authorize award of a contract for 
Watermain Replacements on Dashwood Road from Shipka Line to Bronson 

Line; Shipka Line from South Road to Kirkton Road; and the Easement from 
Huron Street to McTaggart Line in the amount of $955,838.75 (including 

HST). 

 

Purpose: 

The purpose of this report is to notify Council of the results of the tender for 

the Watermain Replacements on Dashwood Road from Shipka Line to 

Bronson Line, Shipka Line from South Road to Kirkton Road and the 
Easement from Huron Street to McTaggart Line and to recommend award of 

a contract to the low bidder. 
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Background and Analysis: 

The tender for Watermain Replacements on Dashwood Road from Shipka 
Line to Bronson Line, Shipka Line from South Road to Kirkton Road and the 

Easement from Huron Street to McTaggart Line was advertised on the 
Biddingo web site February 21, 2018. Biddingo is an on-line procurement 

service for public sector tenders, quotations and RFPs. Advertising on 
Biddingo is in accordance with section 9(b) of the Procurement By-Law#33-

2017.  

Please note that the Dashwood Road watermain replacement does not 
include the section of watermain within the Village of Dashwood and 

terminates at Hayter’s Turkey Processing Plant. The Shipka Line watermain 
replacement does not include the section of watermain within the Village of 

Shipka, as this was replaced/upgraded in 2009. 

Tenders closed on Tuesday, March 20, 2018 at 2:00pm and five (5) tenders 

were received by the Municipality. Tenders were opened by Sandy Becker, 
Manager of Financial Services/Treasurer in the presence of Angela Shipway, 

Financial Analyst, Dennis Elliott, BM Ross Engineers and several contractors.  

The following are the tender results: 

 

Tenders were checked by the Engineer; found to be complete and in 

conformance with the drawings/specifications.    

A copy of the Engineer’s letter of recommendation is attached. 

 

Operational Considerations: 
 

No alternatives were considered. 

 

Contractor Price HST Total Cost

(Excluding HST) (Including HST)

1 Robinson Farm Drainage Limited $845,875.00 $109,963.75 $955,838.75

2 Birnam Excavating Ltd. $1,168,354.17 $151,886.04 $1,320,240.21

3 Murray Mills Excavating & Trucking Ltd $1,446,761.00 $188,078.93 $1,634,839.93

4 JBL Construction $1,501,511.50 $195,196.50 $1,696,708.00

5 Cope Construction & Contracting Inc $1,480,431.00 $192,456.03 $1,672,887.03

Dashwood Road, Shipka Line & Huron Street Watermain Replacements
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South Huron’s Strategic Plan: 

Section 6.2.2 of the Municipality of South Huron 2015- 2019 Strategic Plan 
identifies key objectives that are reflective of the collective perspectives of 

the strategic planning process. 

The recommendations and actions outlined in this report are reflective of the 

following strategic objectives: 

Administrative Efficiency and Fiscal Responsibility  

Increased Communications and Municipal Leadership 

Transparent, Accountable and Collaborative Governance 

Dedicated Economic Development Effort 

Financial Impact:  

Costs associated with Watermain Replacements on Dashwood Road from 

Shipka Line to Bronson Line; Shipka Line from South Road to Kirkton Road; 
and the Easement from Huron Street to McTaggart Line are included in the 

approved 2018 Capital Budget. A detailed financial analysis of the tender 

received from the low bidder was carried out and is summarized as follows: 

 

Total

PART 1 - Dashwood Road - Shipka Line to STA 8+720 $353,646.00

PART 2 - Shipka Line - Kirkton Road to South Road $313,860.00

PART 3 - Huron Street and McTaggart Line $124,069.00

Provisional Items $19,300.00

Contingency $35,000.00

Subtotal (Construction Cost) $845,875.00

Engineering $73,800.00

Subtotal $919,675.00

Non-recoverable HST $16,185.73

TOTAL $935,860.73

2018 Capital Budget (Dashwood Road) $585,000.00

2018 Capital Budget (Shipka Line) $372,000.00

2018 Capital Budget (Huron & McTaggart) $139,800.00

Total 2018 Capital Budgets $1,096,800.00

Net Difference $160,939.27

Dashwood Road, Shipka Line, Huron & McTaggart Line Watermain Replacements
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The total cost of the Watermain Replacements on Dashwood Road from 

Shipka Line to Bronson Line; Shipka Line from South Road to Kirkton Road; 
and the Easement from Huron Street to McTaggart Line, including tendered 

construction costs, engineering and non-recoverable HST is less than the 
amounts in the approved 2018 Capital Budget. 

 

Legal Impact:  

There are no legal implications for the Corporation resulting from the 
proposed recommendation. 

 

Staffing Impact: 

There are no staffing implications for the Corporation resulting from the 
proposed recommendation. 

   

 

Policies/Legislation: 

1. Approved 2018 Water Capital Budget 

2. South Huron Asset Management Plan 

 
 

Consultation: 

Water/Sewer Foreman 
 

 

Related Documents: 
1. BM Ross Engineers tender recommendation letter dated  

March 21, 2018. 

 

Respectfully submitted, 

 

______________________  

Don Giberson, Environmental Services Director 
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