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Municipality of South Huron 
322 Main Street South 
Exeter, ON   N0M 1S6 
 
Attention: Mr. Don Giberson 
  Director of Operations and Infrastructure 
 
    Re:  Mollard Line Structure No. 1056 Replacement 
 Tender Results 
 
Dear Don: 
 
This letter is to confirm the results of the tender opening held on Thursday, January 10th, 2019 for this project. 
 
The tender period officially closed at 2:00pm, and bids were opened publicly at the Municipality’s offices at 
approximately 2:05pm. Representatives from seven (7) different Contractors were present to observe the tenders as 
opened by yourself and Mayor, George Finch and observed by CAO, Dan Best, Financial Services Supervisor, Angela 
Shipway and Maggie McBride. Brad Walt of GM BluePlan Engineering Ltd. (GM BluePlan) also attended the opening 
on the Municipality’s behalf. In all, 11 sealed bids were received from the list of plan takers. 
 
Results of the tender are as follows: 
 
 Bidder Subtotal HST Total Price 
     

1. Cope Construction and Contracting Inc. 
120 Scott Road  
Sarnia, ON  N7T 7J2 
Tel. (519) 344-5221 
Fax (519) 344-5224 
Email: sarnia@cope.on.ca 
 

$417,377.50 $54,259.08 $471,636.58 

2. Van Driel Excavating Inc. 
PO Box 339 37594 Telephone Road 
Clinton, ON  N0M 1L0 
Tel: (519) 482-3783 
Fax: (519) 482-9065 
Email: michael@vandrielinc.com   
 

$425,091.79 $55,261.93 $480,353.72 

3. Birnam Excavating Ltd. 
7046 Nauvoo Road  
Warwick Township, ON  N0N 1J4 
Tel. (519) 828-3449 
Fax (519) 828-3459 
Email: bryan@birnam.ca 
  
 

$453,207.95 
 

$58,917.03 
 

$512,124.98 
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4. Southshore Contracting of Essex 
County Inc. 
1511 County Road 20 
Amherstburg, ON  N9V 2Y8 
Tel.: (519) 961-9316 
Email: jmalott.southshore@gmail.com 
 

$454,800.00 $59,124.00 513,924.00 
 

5. VanBree Drainage & Bulldozing Ltd. 
7074 Nauvoo Road 
Warwick Township, ON  N0N 1J4 
Tel. (519) 828-3641 
 

$468,605.50 
 

$60,918.72 
 

$529,524.22 
 

6. Frank Van Bussel & Sons Ltd. 
3 Ilderbrook Circle 
Ilderton, ON N0M 2A0 
Tel.: (519) 666-2094 
Fax: (519) 666-1509 
 

$475,080.50 
$474,061.64 

$61,759.47 
$61,628.01 

$536,840.97 
$535,689.65 

7. Aar-Con Excavating Inc. 
10009 Longwoods Road 
London, ON N6P 1P2 
Tel: (519) 652-2529 
Fax: (519) 652-5029 
 

$479,000.00 $62,270.00 $541,270.00 

8. Lavis Contracting Co. Ltd. 
37462 Huron Road, RR#2 
Clinton, ON  N0M 1L0 
Tel. (519) 482-3694 
Fax (519) 482-7886 
Email: ghamilton@lavis.ca 
 

$550,798.00 $71,603.74 $622,401.74 

9. Kurtis Smith Excavating Inc. 
225 Industrial Park Drive 
Brussels, ON N0G 1H0 
Tel: (519) 887-8855 
Fax: (519) 887-8856 
Email: ksexc@hotmail.com 
 

$576,000.00 
 
 

$74,880.00 
 

$650,880.00 
 

10. National Structures 2011 Inc. 
15 Kellwood Crescent 
Napanee, ON  K7R 4A1 
Tel: (613) 354-5400 
Fax: (613) 354-5440 
Email: bwilson@nationalstructures.ca 
 

$711,501.00 
 

$92,495.13 
 

$803,996.13 
 

11. Sierra Infrastructure Inc. 
1401 Dundas Street 
Woodstock, ON N4S 8X8 
Tel: (519) 421-9689 
 

$843,727.50 
$883,727.50 

$109,684.58 
$114,884.58 

$953,412.08 
$998,612.08 

All tender prices include provisional items, and a total lump sum contingency fund of $15,000.00. 
  
All tenders have been checked for errors, omissions, qualifications and obvious imbalances. All offers were 
accompanied with appropriate Bid Bonds and Agreements to Bond. For your reference, attached is a spreadsheet 
comparing all of the unit and total prices received with our estimate. 
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The submission by Frank Van Bussel and Sons had minor rounding and mathematical errors, and the submission by 
Sierra Infrastructure had one mathematical error. These errors are minor in nature and had no effect on the ranking for 
the bids. 
 
Cope Construction and Contracting Inc.’s price of $471,636.58 (incl. HST), the low tender price, is $73,509.32 
(13.48%) lower than the Engineer’s estimate of $545,145.90 (incl. HST) and $8,717.15 (1.81%) lower than the second 
bidder. 
 
Cope Construction and Contracting Inc.’s tender submission notes a contract completion date of March 29, 2019 at no 
additional cost for the accelerated schedule. Cope Construction and Contracting Inc. is a reputable and competent firm 
with vast experience on similar projects. Based on the above, we recommend that the contract for this work be 
awarded to the low bidder, Cope Construction and Contracting Inc. 
 
Upon Council’s award we would be available to assist the Municipality in preparing the Contract Documents for 
execution, and arrange a preconstruction meeting. 
 
Please contact our office should you have any comments or questions regarding the above, or wish to discuss this 
matter in more detail. 
 
Yours truly, 
 
GM BLUEPLAN ENGINEERING LTD. 
Per 
 
 
 
Brad Walt, C.E.T. 
Encl. 
 
 



SUMMARY OF TENDER PRICES RECEIVED SHEET 1 OF 1

CLIENT: Municipality of South Huron OUR FILE NO.: 518-044

NAME OF PROJECT: Mollard Line Culvert No. 1056 Replacement OUR CONTRACT NO.: 518-044

CLIENT'S CONTRACT NO.: 518-044 NO. OF BIDS: 11 DATE OF CLOSING: Jan. 10, 2018

UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL UNIT BID TOTAL

SECTION A - PROJECT PREPARATION AND REMOVALS

A.1 Mobilization, demobilization and miscellaneous project costs 100% L.S. 7,040.00$           7,040.00$           4,257.59$           4,257.59$           4,830.00$           4,830.00$           25,000.00$         25,000.00$         6,983.00$           6,983.00$           15,200.00$         15,200.00$         7,350.00$          7,350.00$          9,370.00$           9,370.00$          40,400.00$         40,400.00$          41,741.00$            41,741.00$           30,000.00$         30,000.00$             20,000.00$         20,000.00$              

A.2 Bonding and insurance 100% L.S. 5,335.00$           5,335.00$           9,210.00$           9,210.00$           5,074.04$           5,074.04$           8,000.00$           8,000.00$           7,058.00$           7,058.00$           8,500.00$           8,500.00$           6,700.00$          6,700.00$          1,630.00$           1,630.00$          8,200.00$           8,200.00$            14,810.00$            14,810.00$           9,000.00$           9,000.00$               12,000.00$         12,000.00$              

A.3 Traffic control (full road closure) 100% L.S. 2,533.00$           2,533.00$           3,307.62$           3,307.62$           1,918.26$           1,918.26$           3,500.00$           3,500.00$           1,410.00$           1,410.00$           3,760.00$           3,760.00$           4,000.00$          4,000.00$          6,925.00$           6,925.00$          4,200.00$           4,200.00$            7,646.00$              7,646.00$             7,000.00$           7,000.00$               5,000.00$           5,000.00$                

A.4 Environmental protection measures 100% L.S. 2,228.00$           2,228.00$           2,410.54$           2,410.54$           4,693.68$           4,693.68$           1,000.00$           1,000.00$           8,092.00$           8,092.00$           5,284.00$           5,284.00$           6,300.00$          6,300.00$          10,550.00$         10,550.00$        10,200.00$         10,200.00$          9,468.00$              9,468.00$             8,500.00$           8,500.00$               7,500.00$           7,500.00$                

A.5 Dewatering including drain by-pass and temporary coffer dam 100% L.S. 10,570.00$         10,570.00$         32,556.00$         32,556.00$         26,781.86$         26,781.86$         5,000.00$           5,000.00$           7,566.00$           7,566.00$           36,403.00$         36,403.00$         16,500.00$        16,500.00$        88,000.00$         88,000.00$        33,000.00$         33,000.00$          66,087.00$            66,087.00$           37,000.00$         37,000.00$             10,000.00$         10,000.00$              

A.6 Clearing, grubbing and disposal of trees, shrubs and stumps complete 100% L.S. 827.00$              827.00$              1,638.86$           1,638.86$           1,437.50$           1,437.50$           500.00$              500.00$              824.00$              824.00$              1,885.00$           1,885.00$           2,400.00$          2,400.00$          1,590.00$           1,590.00$          3,800.00$           3,800.00$            3,352.00$              3,352.00$             9,200.00$           9,200.00$               6,000.00$           6,000.00$                

A.7 Remove and dispose of existing corrugated steel culvert 100% L.S. 5,380.00$           5,380.00$           2,340.94$           2,340.94$           4,638.68$           4,638.68$           15,000.00$         15,000.00$         7,625.00$           7,625.00$           12,550.00$         12,550.00$         13,490.00$        13,490.00$        2,575.00$           2,575.00$          4,800.00$           4,800.00$            6,480.00$              6,480.00$             9,920.00$           9,920.00$               7,500.00$           7,500.00$                

A.8 Protect and support Hay fibre optic cable 100% L.S. 746.00$              746.00$              909.60$              909.60$              172.51$              172.51$              500.00$              500.00$              1,115.00$           1,115.00$           3,395.00$           3,395.00$           5,460.00$          5,460.00$          2,940.00$           2,940.00$          3,400.00$           3,400.00$            10,258.00$            10,258.00$           750.00$              750.00$                  2,000.00$           2,000.00$                

34,659.00$         56,631.15$         49,546.53$         58,500.00$         40,673.00$         86,977.00$         62,200.00$        123,580.00$      108,000.00$        159,842.00$         111,370.00$            $              70,000.00 

B.1 Contractor layout 100% L.S. 1,403.00$           1,403.00$           1,622.09$           1,622.09$           2,875.00$           2,875.00$           4,000.00$           4,000.00$           220.00$              220.00$              1,095.00$           1,095.00$           2,950.00$          2,950.00$          2,000.00$           2,000.00$          4,800.00$           4,800.00$            7,326.00$              7,326.00$             5,000.00$           5,000.00$               2,500.00$           2,500.00$                

B.2 Earth excavation and grading 100% L.S. 8,280.00$           8,280.00$           28,937.53$         28,937.53$         22,630.28$         22,630.28$         35,000.00$         35,000.00$         26,780.00$         26,780.00$         27,840.00$         27,840.00$         22,050.00$        22,050.00$        27,500.00$         27,500.00$        38,000.00$         38,000.00$          45,794.00$            45,794.00$           120,000.00$       120,000.00$           28,000.00$         28,000.00$              

B.3 Well graded crushed stone wrapped in geotextile filter cloth (300mm thck) 100% L.S. 5,509.00$           5,509.00$           5,211.52$           5,211.52$           10,300.76$         10,300.76$         3,500.00$           3,500.00$           4,000.00$           4,000.00$           5,010.00$           5,010.00$           6,500.00$          6,500.00$          12,050.00$         12,050.00$        6,400.00$           6,400.00$            9,509.00$              9,509.00$             8,250.00$           8,250.00$               7,000.00$           7,000.00$                

B.4 Precast concrete retaining walls 68.0 m
2 457.00$              31,076.00$         344.68$              23,438.24$         401.21$              27,282.28$         450.00$              30,600.00$         600.00$              40,800.00$         459.13$              31,220.84$         445.00$             30,260.00$        604.00$              41,072.00$        540.00$              36,720.00$          603.00$                 41,004.00$           1,250.00$           85,000.00$             560.00$              38,080.00$              

B.5 Class R-10 rip rap (through culvert) 105.0 m2 108.00$              11,340.00$         49.49$                5,196.45$           53.98$                5,667.90$           50.00$                5,250.00$           47.10$                4,945.50$           36.50$                3,832.50$           53.00$               5,565.00$          63.60$                6,678.00$          50.00$                5,250.00$            76.00$                   7,980.00$             70.00$                7,350.00$               70.00$                7,350.00$                

B.6 Class R-50 rip rap with filter fabric (embankments) 240.0 m2 60.00$                14,400.00$         40.59$                9,741.60$           54.34$                13,041.60$         40.00$                9,600.00$           36.80$                8,832.00$           31.50$                7,560.00$           53.00$               12,720.00$        49.50$                11,880.00$        60.00$                14,400.00$          86.00$                   20,640.00$           74.00$                17,760.00$             70.00$                16,800.00$              

B.7.1 Supply and place reinforcing steel in cut-off walls 100% L.S. -$                    3,995.47$           3,995.47$           -$                    -$                    -$                    1,300.00$           1,300.00$           -$                   -$                   -$                     1,360.00$              1,360.00$             -$                        2,500.00$           2,500.00$                

B.7.2 Form and pour concrete cut-off wall (approx 2.5m3 each) 2.0 ea. -$                    1,946.04$           3,892.08$           -$                    -$                    -$                    3,447.50$           6,895.00$           -$                   -$                   -$                     4,196.00$              8,392.00$             -$                        4,500.00$           9,000.00$                

B.7.3 Supply and place reinforcing steel in concrete box culvert 100% L.S. -$                    65,150.01$         65,150.01$         -$                    -$                    -$                    66,295.00$         66,295.00$         -$                   -$                   -$                     84,163.00$            84,163.00$           -$                        40,000.00$         40,000.00$              

B.7.4 Form and pour concrete box culvert (approx 144m
3
) 100% L.S. -$                    101,873.13$       101,873.13$       -$                    -$                    -$                    119,556.00$       119,556.00$       -$                   -$                   -$                     167,460.00$          167,460.00$         -$                        152,000.00$       152,000.00$            

B.7.5 Waterproofing 100% L.S. -$                    6,953.38$           6,953.38$           -$                    -$                    -$                    7,997.00$           7,997.00$           -$                   -$                   -$                     7,939.00$              7,939.00$             -$                        7,500.00$           7,500.00$                

B.8.1 Supply and install precast concrete cut-off walls 2.0 ea. 4,141.00$           8,282.00$           -$                    4,237.48$           8,474.96$           3,000.00$           6,000.00$           4,228.00$           8,456.00$           3,992.50$           7,985.00$           4,470.00$          8,940.00$          4,600.00$           9,200.00$          4,400.00$           8,800.00$            -$                      65,000.00$         130,000.00$           -$                         

B.8.2 Supply and install 4.88m span x 3.35 rise precast concrete box culvert 100% L.S. 196,653.00$       196,653.00$       -$                    201,687.58$       201,687.58$       212,000.00$       212,000.00$       231,845.00$       231,845.00$       206,795.00$       206,795.00$       202,000.00$      202,000.00$      195,900.00$       195,900.00$      212,000.00$       212,000.00$        -$                      226,000.00$       226,000.00$           -$                         

B.8.3 Waterproofing and joint sealing 100% L.S. 2,816.00$           2,816.00$           -$                    5,250.62$           5,250.62$           5,000.00$           5,000.00$           4,000.00$           4,000.00$           21,914.00$         21,914.00$         21,015.00$        21,015.00$        14,300.00$         14,300.00$        7,630.00$           7,630.00$            -$                      23,000.00$         23,000.00$             -$                         

SUB-TOTAL SECTION B - CONCRETE BOX CULVERT 279,759.00$       256,011.50$       297,210.98$       310,950.00$       329,878.50$       278,601.34$       312,000.00$      320,580.00$      334,000.00$        401,567.00$         622,360.00$           310,730.00$            

C.1 Abandon / remove existing watermain 100% L.S. 747.00$              747.00$              9,510.45$           9,510.45$           759.47$              759.47$              1,000.00$           1,000.00$           2,869.00$           2,869.00$           2,385.00$           2,385.00$           1,000.00$          1,000.00$          2,335.00$           2,335.00$          4,000.00$           4,000.00$            3,298.00$              3,298.00$             1,200.00$           1,200.00$               1,800.00$           1,800.00$                

C.2 HDD 100mm dia watermain 70.0 m 220.00$              15,400.00$         179.75$              12,582.50$         283.79$              19,865.30$         225.00$              15,750.00$         242.50$              16,975.00$         189.14$              13,239.80$         250.00$             17,500.00$        263.00$              18,410.00$        400.00$              28,000.00$          271.00$                 18,970.00$           481.00$              33,670.00$             205.71$              14,400.00$              

C.3 100mm dia. gate valve and box 2.0 each 947.00$              1,894.00$           1,488.37$           2,976.74$           1,167.61$           2,335.22$           1,500.00$           3,000.00$           986.00$              1,972.00$           2,090.50$           4,181.00$           1,500.00$          3,000.00$          1,090.00$           2,180.00$          1,800.00$           3,600.00$            3,285.00$              6,570.00$             1,850.00$           3,700.00$               1,500.00$           3,000.00$                

C.4 Connections to existing watermain 2.0 each 2,035.00$           4,070.00$           1,714.60$           3,429.20$           4,568.63$           9,137.26$           1,500.00$           3,000.00$           3,635.00$           7,270.00$           3,145.00$           6,290.00$           1,750.00$          3,500.00$          3,175.00$           6,350.00$          3,200.00$           6,400.00$            1,388.00$              2,776.00$             6,350.00$           12,700.00$             1,400.00$           2,800.00$                

 $         22,111.00  $         28,498.89  $         32,097.25  $         22,750.00  $         29,086.00  $         26,095.80  $       25,000.00  $       29,275.00  $         42,000.00  $          31,614.00  $            51,270.00  $              22,000.00 

D.1 Granular "A" 250.0 tonne 25.85$                6,462.50$           22.76$                5,690.00$           18.75$                4,687.50$           16.00$                4,000.00$           20.80$                5,200.00$           22.85$                5,712.50$           28.00$               7,000.00$          23.60$                5,900.00$          28.00$                7,000.00$            74.00$                   18,500.00$           34.75$                8,687.50$               22.00$                5,500.00$                

D.2 Granular "B" (including backfill around structure) 2200.0 tonne 20.35$                44,770.00$         18.33$                40,326.00$         14.40$                31,680.00$         15.00$                33,000.00$         16.60$                36,520.00$         20.50$                45,100.00$         18.00$               39,600.00$        17.10$                37,620.00$        20.00$                44,000.00$          29.00$                   63,800.00$           19.00$                41,800.00$             16.00$                35,200.00$              

D.3 Site restoration 100% L.S. 2,903.00$           2,903.00$           5,294.09$           5,294.09$           7,744.27$           7,744.27$           1,000.00$           1,000.00$           1,980.00$           1,980.00$           6,825.00$           6,825.00$           5,700.00$          5,700.00$          5,360.00$           5,360.00$          9,000.00$           9,000.00$            7,330.00$              7,330.00$             15,000.00$         15,000.00$             5,000.00$           5,000.00$                

 $         54,135.50  $         51,310.09  $         44,111.77  $         38,000.00  $         43,700.00  $         57,637.50  $       52,300.00  $       48,880.00  $         60,000.00  $          89,630.00  $            65,487.50  $              45,700.00 

E.1 Earth excavation below subgrade 10.0 m3 42.30$                 $              423.00 169.02$               $           1,690.20 20.24$                 $              202.40 35.00$                 $              350.00 39.30$                 $              393.00 20.00$                 $              200.00 40.00$                $            400.00 17.50$                 $            175.00 50.00$                 $              500.00 107.00$                  $            1,070.00 85.00$                 $                 850.00 100.00$               $                1,000.00 

E.2 Supply and place lean mix concrete 10.0 m
3 256.00$               $           2,560.00 345.86$               $           3,458.60 364.64$               $           3,646.40 200.00$               $           2,000.00 280.00$               $           2,800.00 200.00$               $           2,000.00 180.00$              $         1,800.00 380.00$               $         3,800.00 300.00$               $           3,000.00 190.00$                  $            1,900.00 213.00$               $              2,130.00 700.00$               $                7,000.00 

E.2
Supply and place additional well graded crushed stone wrapped in 

geotextile filter cloth
50.0 tonne 47.60$                 $           2,380.00 67.13$                 $           3,356.50 33.59$                 $           1,679.50 40.00$                 $           2,000.00 22.90$                 $           1,145.00 42.00$                 $           2,100.00 50.00$                $         2,500.00 82.40$                 $         4,120.00 48.00$                 $           2,400.00 72.00$                    $            3,600.00 75.00$                 $              3,750.00 50.00$                 $                2,500.00 

E.3 Remove and dispose of existing unforeseen concrete 2.0 m3 300.00$               $              600.00 862.87$               $           1,725.74 579.84$               $           1,159.68 125.00$               $              250.00 115.00$               $              230.00 50.00$                 $              100.00 150.00$              $            300.00 113.00$               $            226.00 1,000.00$            $           2,000.00 444.00$                  $               888.00 805.00$               $              1,610.00 500.00$               $                1,000.00 

E.5 Extend/re-align existing culverts and field drains 2.0 ea. 625.00$               $           1,250.00 1,454.56$            $           2,909.12 2,026.72$            $           4,053.44 250.00$               $              500.00 600.00$               $           1,200.00 425.00$               $              850.00 1,500.00$           $         3,000.00 331.00$               $            662.00 2,300.00$            $           4,600.00 945.00$                  $            1,890.00 2,700.00$            $              5,400.00 1,500.00$           3,000.00$                

E.4 Material testing allowance 100% L.S. 4,500.00$            $           4,500.00 4,500.00$            $           4,500.00 4,500.00$            $           4,500.00 4,500.00$            $           4,500.00 4,500.00$            $           4,500.00 4,500.00$            $           4,500.00 4,500.00$           $         4,500.00 4,500.00$            $         4,500.00 4,500.00$            $           4,500.00 4,500.00$               $            4,500.00 4,500.00$            $              4,500.00 4,500.00$            $                4,500.00 

E.6 Contingency allowance 100% L.S. 15,000.00$          $         15,000.00 15,000.00$          $         15,000.00 15,000.00$          $         15,000.00 15,000.00$          $         15,000.00 15,000.00$          $         15,000.00 15,000.00$          $         15,000.00 15,000.00$         $       15,000.00 15,000.00$          $       15,000.00 15,000.00$          $         15,000.00 15,000.00$             $          15,000.00 15,000.00$          $            15,000.00 15,000.00$          $              15,000.00 

 $         26,713.00  $         32,640.16  $         30,241.42  $         24,600.00  $         25,268.00  $         24,750.00  $       27,500.00  $       28,483.00  $         32,000.00  $          28,848.00  $            33,240.00  $              34,000.00 

 $       417,377.50  $       425,091.79  $       453,207.95  $       454,800.00  $       468,605.50  $       474,061.64  $     479,000.00  $     550,798.00  $       576,000.00  $        711,501.00  $          883,727.50  $            482,430.00 

 $         54,259.08  $         55,261.93  $         58,917.03  $         59,124.00  $         60,918.72  $         61,628.01  $       62,270.00  $       71,603.74  $         74,880.00  $          92,495.13  $          114,884.58  $              62,715.90 

 $       471,636.58  $       480,353.72  $       512,124.98  $       513,924.00  $       529,524.22  $       535,689.65  $     541,270.00  $     622,401.74  $       650,880.00  $        803,996.13  $          998,612.08  $            545,145.90 

 $                     -    $         60,463.31  $                     -    $         15,000.00  N/A  $       159,138.87  $         2,990.00  $       35,600.00  $                  8.00  N/A  $            25,000.00 

 $       471,636.58  $       540,817.03  $       512,124.98  $       528,924.00  N/A  $       694,828.52  $     544,260.00  $     658,001.74  $       650,888.00  N/A  $       1,023,612.08 

Additional Lump Sum Price to totally complete project by March 31, 2019

TOTAL TENDER PRICE (including additional lump sum price)

Sierra Infrastructure
ELEVENTH LOWEST

National StructuresKurtis Smith Excavating
NINTH LOWEST

Lavis Contracting
EIGHTH LOWEST

AAR-Con Excavating
SEVENTH LOWEST

Frank Van Bussel
SIXTH LOWEST

HARMONIZED SALES TAX (HST) 13%

SECTION B - CONCRETE BOX CULVERT

Van Driel Excavating
LOWESTNO.

SUB-TOTAL SECTION C - WATERMAIN

Cope Construction

TOTAL TENDER PRICE (SUB TOTAL + HST)

QTY. UNIT

TENDER SUB-TOTAL (ALL SECTIONS)

SUB-TOTAL SECTION A - PROJECT PREPARATION AND REMOVALS

SUB-TOTAL SECTION E - PROVISIONAL

SECTION E - PROVISIONAL

SECTION D - ROAD WORKS

SUB-TOTAL SECTION D - ROAD WORKS

GM BLUEPLAN ENGINEERING LIMITED

South Shore Contracting Van Bree Drainage and Bulldozing
FOURTH LOWESTITEM DESCRIPTION

ENGINEER'S ESTIMATE
SECOND LOWEST FIFTH LOWEST TENTH LOWEST

Birnam Excavating
THIRD LOWEST

B.8 - OPTION 2 - Precast Concrete Box Culvert

B.7 - OPTION 1 - Cast-in-place Concrete Box Culvert (as per Contract Drawings)

SECTION C - WATERMAIN




